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Section I. Instructions to Bidders 
A. General 

1. Scope of Bid 

1.1 The Employer indicated in the Special Conditions of Contract (SCC), invites bids for the 

construction of Works, as described in Section 6, Schedule of Requirements. The subject and 

procurement reference number are provided in the SCC.  

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date 

specified in the SCC.  

1.3 Throughout these Bidding Documents: 

(a) The term “Employer” means “Procuring Entity” as defined in the Public Procurement 

Proclamation; and 

(b) The term “Contractor” means “Supplier” as defined in the Public Procurement Proclamation.  

2. Source of Funds 

2.1 The Employer indicated in the SCC has an approved budget towards the cost of the procurement 

described in Section 6, Schedule of Requirements and intends to use these funds to cover 

eligible payments under the Contract for the Works. Payments will be made directly by the 

Employer and will be subject in all respects to the terms and conditions of the resulting contract 

placed by the Employer.  

3. Eligible Bidders 

3.1 A bidder shall: 

(a) Have the legal capacity to enter into a contract; 

(b) Not be insolvent, in receivership, bankrupt or being wound up, not have had their business 

activities suspended and not be the subject of legal proceedings for any of the foregoing; and 

(c) Have fulfilled their obligations to pay taxes according to the laws of the Federal Democratic 

Republic of Ethiopia.  

3.2 Unless otherwise specified in the SBD, in order to demonstrate compliance with the criteria in 

ITB Sub-Clause 3.1, a Bidder shall submit with its Bid either: 

(a) In the case of Ethiopian Bidders only, its certificate of registration from the mandated public 

body specified in the SBD demonstrating its registered contractor status; or 

(b) Appropriate documentary evidence demonstrating its compliance, which shall include:.  

(i) Its trading licence and suppliers registration certificate 

(ii) Its tax clearance certificate and VAT registration, if required; and 

(iii) Any relevant professional practice certificates. 

 

3.3 A bidder shall be required to obtain a certificate of registration from the mandated public body 

referred to in ITB Sub-Clause 3.2, demonstrating registered contractor status, as a condition of 

contract award.  
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3.4 Bidding is open to all bidders from eligible countries as defined in Section 5, Eligible Countries. 

Any materials, equipment and services to be used in the performance of the Contract shall have 

their origin in an eligible country, as defined in Section 5, Eligible Countries. 

3.5 All bidders shall provide in Section 4, Bidding Forms, a statement that the Bidder (including all 

members of a joint venture and subcontractors) is not associated, nor has been associated in the 

past, directly or indirectly, with the consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project or being proposed as Engineer for the 

Contract. A firm that has been engaged by the Employer to provide consulting services for the 

preparation or supervision of the Works, and any of its affiliates, shall not be eligible to bid. 

3.6 Government-owned enterprises in the Federal Democratic Republic of Ethiopia may only 

participate if they are legally and financially autonomous, operate under commercial law, and 

are not a dependent agency to the Employer.  

3.7 A Bidder that has been debarred from participating in public procurement in accordance with 

ITB Sub-Clause 35.1(c), at the date of the deadline for bid submission or thereafter, shall be 

disqualified. 

4. Qualification of the Bidder 

4.1 All bidders shall provide in the Qualification Information Form in Section 4, Bidding Forms, a 

preliminary description of the proposed work method and schedule, including drawings and 

charts, as necessary. 

4.2 In the event that prequalification of potential bidders has been undertaken, only bids from 

prequalified bidders will be considered for award of Contract. These qualified bidders should 

submit with their bids any information updating their original prequalification applications or, 

alternatively, confirm in their bids that the originally-submitted prequalification information 

remains essentially correct as of the date of bid submission. The update or confirmation should 

be provided in the Qualification Information Form in Section 4, Bidding Forms.  

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include 

the following information and documents with their bids, using the Qualification Information 

Form in Section 4, Bidding Forms, unless otherwise stated in Section 3, Evaluation and 

Qualification Criteria:  

(a) Copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business or a copy of the Bidder’s registration certificate where such 

documents have been provided to obtain registered contractor status; written power of attorney 

of the signatory of the Bid to commit the Bidder; 

(b) Total monetary value of construction work performed for each of the last five years; 

(c) Experience in works of a similar nature and size for each of the last five years, and details of 

work under way or contractually committed; and clients who may be contacted for further 

information on those contracts; 

(d) Major items of construction equipment proposed to carry out the Contract; 

(e) Qualifications and experience of key site management and technical personnel proposed for the 

Contract; 
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(f) Reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s 

reports for the past five years; 

(g) Evidence of adequacy of working capital for this Contract (access to line(s) of credit and 

availability of other financial resources); 

(h) Authority to seek references from the Bidder’s bankers; 

(i) Information regarding any litigation, current or during the last five years, in which the Bidder is 

involved, the parties concerned, and disputed amount; and 

(j) Proposals for subcontracting components of the Works amounting to more than 10 percent of 

the Contract Price.  

4.4  Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements, unless otherwise stated in Section 3, Evaluation and Qualification 

Criteria:  

(a) The Bid shall include all the information listed in Sub-Clause 4.3 above for each joint venture 

partner; 

(b) The Bid shall be signed so as to be legally binding on all partners; 

(c) All partners shall be jointly and severally liable for the execution of the Contract in accordance 

with the Contract terms; 

(d) One of the partners will be nominated as being in charge, authorized to incur liabilities, and 

receive instructions for and on behalf of any and all partners of the joint venture; and  

(e) The execution of the entire Contract, including payment, shall be done exclusively with the 

partner in charge. 

4.5  To qualify for award of the Contract, bidders shall meet the minimum qualifying criteria 

specified in Section 3, Evaluation and Qualification Criteria. 

4.6  Bidders applying for eligibility for a margin of preference in bid evaluation, shall supply all 

information to satisfy the criteria for eligibility as described in Section 3, Evaluation and 

Qualification Criteria.  

5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid, either individually or as a partner in a joint venture. A 

Bidder who submits or participates in more than one Bid (other than as a subcontractor or in 

cases of alternatives that have been permitted or requested) will cause all the proposals with the 

Bidder’s participation to be disqualified. 

6. Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid.  

7. Site Visit 

7.1 The Bidder, at the Bidder’s own responsibility and risk, is encouraged to visit and examine the 

Site of Works and its surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the Bidder’s own expense and the Employer will in no case be 

responsible or liable for those costs. 
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7.2 Details of any Pre-Bid Meeting or Site Visit to be held by the Employer are given in the BDS.  

B. Bidding Documents 

8. Content of Bidding Documents  

8.1 The set of bidding documents comprises the documents listed in the table below and addenda 

issued in accordance with Clause 10: 

PART 1 Bidding Procedures 

 Section 1  Instructions to Bidders (ITB) 

 Section 2  Bid Data Sheet (BDS) 

 Section 3  Evaluation and Qualification Criteria 

 Section 4  Bidding Forms 

 Section 5  Eligible Countries 

PART 2 Schedule of Requirements 

 Section 6(A) – Scope of Works 

 Section 6(B) – Technical Specifications 

 Section 6(C) – Drawings 

 Section 6(D) – Bills of Quantities (or Activity Schedule) 

PART 3 Contract 

 Section 7 General Conditions of Contract (GCC) 

 Section 8 Special Conditions of Contract (SCC) 

 Section 9 Contract Forms 

9. Clarification of Bidding Documents 

9.1  According to the proclamation a candidate Bidder requiring any clarification of the bidding 

documents may notify the Employer in writing at the Employer's address indicated in the BDS. 

The Employer will respond to any request for clarification received earlier than 10 days prior to 

the deadline for submission of bids. Copies of the Employer's response will be forwarded to all 

purchasers of the bidding documents, including a description of the inquiry, but without 

identifying its source.  

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing to all purchasers of the bidding documents. Prospective bidders shall acknowledge 

receipt of each addendum in writing to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 

bids, in accordance with Sub-Clause 20.2 below.  
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C. Preparation of Bids 

11. Language of Bid 

11.1 All documents relating to the Bid shall be in English. Any printed literature furnished by the 

Bidder may be written in another language, as long as such literature is accompanied by a 

translation of its pertinent passages into English; in which case, for purposes of interpretation of 

the Bid, the translation shall govern.  

12. Documents Comprising the Bid 

12.1 The Bid submitted by the Bidder shall comprise the following, in the format indicated in Section 

4, Bidding Forms, where appropriate: 

(a) Bid Submission Form; 

(b) Bid Security; 

(c) Priced Bill of Quantities or Activity Schedule; 

(d) Qualification Information Form and Documents and the documents evidencing eligibility in 

accordance with ITB Sub-Clause 3.2; 

(e) Alternative offers where invited; and 

(f) Any other document or information required to be completed and submitted by bidders, as 

specified in the BDS.  

 

13. Bid Prices 

13.1 The Contract will be an Admeasurement or Lump Sum Contract, as indicated in the BDS. 

13.2 The Contract shall be for the whole Works, as described in ITB Sub-Clause 1.1, based on the: 

(a) Priced Bill of Quantities submitted by the Bidder in the case of an Admeasurement Contract; 

or  

(b) Priced Activity Schedule submitted by the Bidder in the case of a Lump Sum Contract.  

13.3 The Bidder shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities (or in the case of a lump sum contract, for all items of the Works described in the 

drawings and specifications and listed in the Activity Schedule). Items for which no rate or price 

is entered by the Bidder will not be paid for by the Employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities or Activity Schedule. If so 

specified in the BDS, the Bidder shall provide a breakdown of rates and prices, showing 

equipment, materials and labour, for all items whose cost is greater than the percentage of the 

Bid Price specified in the BDS.  

13.4 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 

cause, as of the date 28 days prior to the deadline for submission of bids, shall be included in the 

rates, prices and total Bid price (or in the case of a lump sum contract, in the total bid price) 

submitted by the Bidder.  

13.5 The rates and prices (or in the case of a lump sum contract, the lump sum price) quoted by the 

Bidder shall be subject to adjustment during the performance of the Contract if provided for in 
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Clause 47 of the Conditions of Contract. The Bidder shall submit with the Bid all the 

information required under Clause 47 of the Conditions of Contract.  

14. Currencies of Bid and Payment 

14.1 The unit rates and prices (or in the case of a lump sum contract, the lump sum price) shall be 

quoted by the Bidder entirely in Ethiopian Birr and shall be paid in Ethiopian Birr only.  

15. Bid Validity 

15.1 Bids shall remain valid for the period specified in the BDS. 

15.2 In exceptional circumstances, the Employer may request that the bidders extend the period of 

validity for a specified additional period. The request and the bidders’ responses shall be made 

in writing. A Bidder may refuse the request without forfeiting the Bid Security. A Bidder 

agreeing to the request will not be required or permitted to otherwise modify the Bid, but will be 

required to extend the validity of Bid Security for the period of the extension, and in compliance 

with Clause 16 in all respects.  

15.3 In the case of contracts in which the Contract Price is fixed (not subject to price adjustment), if 

the period of bid validity is extended beyond 60 days, the amount payable to the Bidder selected 

for award, shall be increased by applying the factor specified in the BDS or in the request for 

extension, for the period of delay beyond 60 days after the expiry of the initial bid validity, up to 

the notification of award. Bid evaluation will be based on the Bid prices without taking the 

above correction into consideration.  

 

16. Bid Security 

16.1 The Bidder shall furnish, as part of the Bid, a Bid Security in original form in Ethiopian Birr in 

the amount specified in the BDS.  

16.2 The Bid Security shall, at the Bidder’s option, be in the form of cash, a certified cheque or 

payable order, bank draft, letter of credit, or an unconditional bank guarantee. Securities issued 

by foreign banks or financial institutions shall be counter-guaranteed by an Ethiopian bank. The 

format of the Bid Security should be in accordance with the form of Bid Security included in 

Section 4, Bidding Forms or another form acceptable to the Employer. Bid Security shall be 

valid for 28 days beyond the validity of the Bid.  

16.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer. The 

Bid Security of a joint venture must define as “bidder” all joint venture partners and list them in 

the following manner: a joint venture consisting of “______,” “______,” and “______”. 

16.4 The Bid Security of unsuccessful bidders will be returned within one week after concluding the 

contract and after a contract security has been furnished by the successful Bidder. 

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

contract and furnished the required Contract Security.  

16.6 The Bid Security may be forfeited: 

(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 
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(b) If the Bidder does not accept the correction of the Bid price, pursuant to Clause 27; or  

(c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

(i) Sign the contract; or 

(ii) Furnish the required Contract Security.  

17. Alternative Proposals by Bidders 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the basic technical design as indicated in the drawings and specifications. Alternatives 

will not be considered, unless specifically allowed in the BDS.  

18. Format and Signing of Bid 

18.1 The Bidder shall prepare one original of the documents comprising the Bid as described in 

Clause 12 of these Instructions to Bidders, bound with the volume containing the Bid 

Submission Form, and clearly marked "ORIGINAL." In addition, the Bidder shall submit copies 

of the Bid, in the number specified in the BDS, and clearly marked as "COPIES." In the event of 

discrepancy between them, the original shall prevail.  

18.2 The original and all copies of the Bid shall be typed or written in indelible ink and shall be 

signed by a person or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-

Clauses 4.3(a) or 4.4(b), as the case may be. All pages of the Bid where entries or amendments 

have been made shall be initialled by the person or persons signing the Bid.  

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the Bidder, in which case such 

corrections shall be initialled by the person or persons signing the Bid.  

18.4 The Bidder shall furnish information as described in the Bid Submission Form on commissions 

or gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract execution if 

the Bidder is awarded the contract.  

D. Submission of Bids 

19. Sealing and Marking of Bids 

19.1 The Bidder shall seal the original and all copies of the Bid in two inner envelopes and one outer 

envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES”.  

19.2 The inner and outer envelopes shall: 

(a) Be addressed to the Employer at the address provided in the BDS; 

(b) Bear the name and procurement reference number of the Contract as defined in the SCC; and  

(c) Provide a warning not to open before the specified time and date for Bid opening as defined in 

the BDS.  

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate 

the name and address of the Bidder to enable the Bid to be returned unopened in case it is 

declared late, pursuant to Clause 21. 
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19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Bid.  

20. Deadline for Submission of Bids 

20.1 Bids shall be delivered to the Employer at the address specified in ITB Sub-Clause 19.2(c) 

above no later than the time and date specified in the BDS. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline.  

21. Late Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 

unopened to the Bidder. 

22. Withdrawal, Substitution and Modification of Bids 

22.1 Bidders may withdraw, substitute or modify their bids by giving notice in writing before the 

deadline prescribed in Clause 20.  

22.2 Each Bidder’s withdrawal, substitution or modification notice shall be prepared, sealed, marked, 

and delivered in accordance with Clauses 18 and 19, with the outer and inner envelopes 

additionally marked “WITHDRAWAL”, “SUBSTITUTION” or “MODIFICATION” as 

appropriate. The corresponding substitution or modification of the bid must accompany the 

written notice.  

22.3 No Bid shall be modified after the deadline for submission of Bids. 

22.4 Withdrawal of a Bid between the deadline for submission of bids and the expiration of the 

period of Bid validity specified in the BDS or as extended pursuant to Sub-Clause 15.2 may 

result in the forfeiture of the Bid Security pursuant to Clause 16.  

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their bids by submitting 

Bid substitutions or modifications in accordance with this clause, or included in the original Bid 

submission.  

E. Bid Opening and Evaluation 

23. Bid Opening 

23.1 The Employer will open the bids, including substitutions and modifications made pursuant to 

Clause 22, in the presence of the bidders' representatives who choose to attend at the time and in 

the place specified in the BDS. 

23.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 

the corresponding bid being substituted, and the substituted bid shall not be opened, but returned 

to the Bidder. . No bid substitution shall be permitted unless the corresponding substitution 
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notice contains a valid authorization to request the substitution and is read out at bid opening. 

Envelopes marked “MODIFICATION” shall be opened and read out with the corresponding bid. 

No bid modification shall be permitted unless the corresponding modification notice contains a 

valid authorization to request the modification and is read out at bid opening. 

23.3 The bidders' names, the Bid prices, the total amount of each Bid and of any alternative Bid (if 

alternatives have been requested or permitted), any discounts, Bid modifications and 

withdrawals, the presence or absence of Bid Security, will all be announced by the Employer at 

the bid opening. Further, any such other details as the Employer may consider appropriate, will 

also be announced.  

23.4 Bids, substitutions or modifications that are not opened and read out at bid opening shall not be 

considered for further evaluation, irrespective of the circumstances. In particular, any discount 

offered by a Bidder which is not read out at bid opening shall not be considered further.  

23.5 The Employer will prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 23.3.  

23.6 No bid will be rejected at bid opening except for late bids, which will be returned unopened to 

the bidder, pursuant to ITB Clause 21.  

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful Bidder has 

been announced. Any effort by a Bidder to influence the Employer’s processing of bids or award 

decisions may result in the rejection of his Bid.  

25. Clarification of Bids and Contacting the Employer 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at the 

Employer’s discretion, ask any Bidder for clarification of the Bidder’s Bid, including 

breakdowns of unit rates (or in the case of a lump sum contract, the prices in the Activity 

Schedule). The request for clarification and the response shall be in writing, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted except as required to confirm 

the correction of arithmetic errors discovered by the Employer in the evaluation of the bids in 

accordance with Clause 27. 

25.2 Subject to sub-clause 25.1 no Bidder shall contact the Employer on any matter relating to its bid 

from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, it should do so in writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder's bid.  

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to the detailed evaluation of bids, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in ITB Clause 3; (b) has been properly signed; (c) is accompanied 

by the required securities; and (d) is substantially responsive to the requirements of the bidding 

documents.  
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26.2 A substantially responsive Bid is one, which conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 

performance of the Works; (b) which limits in any substantial way, inconsistent with the bidding 

documents, the Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids.  

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation.  

27. Correction of Errors 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors.  

27.2 In the case of admeasurements contracts, errors will be corrected by the Employer as follows: 

(a) If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price shall be 

corrected, unless in the opinion of the employer there is an obvious misplacement of the 

decimal point in the unit price, in which case the total price as quoted shall govern and the 

unit price shall be corrected;  

(b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and  

(c) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above.  

27.3 In the case of admeasurements contracts, the amount stated in the Bid will be adjusted by the 

Employer in accordance with the above procedure for the correction of errors and, with the 

concurrence of the Bidder, shall be considered as binding upon the Bidder. If the Bidder does 

not accept the corrected amount, the Bid will be rejected, and the Bid Security may be forfeited 

in accordance with Sub-Clause 16.6(b). 

27.4 In the case of lump sum contracts, if there is a discrepancy between the words and figures, the 

amount in words shall prevail.  

28. Evaluation and Comparison of Bids 

28.1 The Employer will evaluate and compare only the bids determined to be substantially responsive 

in accordance with Clause 26. 

28.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by 

adjusting the Bid price as follows: 

(a) Making any correction for errors pursuant to Clause 27; 

(b) Excluding provisional sums and the provision, if any, for contingencies in the Bill of Quantities 

or Activity Schedule, but including Day work, where priced competitively; 
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(c) Making an appropriate adjustment for any other acceptable variations, deviations, or alternative 

offers submitted in accordance with Clause 17; and 

 

(d) Making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Sub-Clause 22.5.  

28.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. 

Variations, deviations, and alternative offers and other factors which are in excess of the 

requirements of the bidding documents or otherwise result in unsolicited benefits for the 

Employer will not be taken into account in Bid evaluation.  

28.4 The estimated effect of any price adjustment conditions under Clause 47 of the Conditions of 

Contract, during the period of implementation of the Contract, will not be taken into account in 

Bid evaluation.  

29. Domestic Preference 

29.1 No margin of preference shall apply.  

 

F. Award of Contract 

30. Award Criteria and Notification of Proposed Award 

30.1 Subject to Clause 31, the Employer will award the Contract to the Bidder whose Bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 

lowest evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in 

accordance with the provisions of Clause 3, and (b) qualified in accordance with the provisions 

of Clause 4.  

30.2 Prior to expiry of the period of bid validity, the Employer shall notify all Bidders in writing of 

the successful bid, but this notification shall not constitute a contract award. This notification 

shall be made at least five working days prior to the award of contract in accordance with ITB 

Clause 32. 

31. Employer’s Right to Accept any Bid and to /or Reject any or all Bids 

31.1 Notwithstanding Clause 30, the Employer reserves the right to accept or reject any Bid, and to 

cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected Bidder or bidders or any obligation to inform the 

affected Bidder or bidders of the grounds for the Employer’s action.  

32. Notification of Award and Signing of Agreement 

32.1 The Bidder whose Bid has been accepted will be notified of the award in writing by the 

Employer prior to expiration of the Bid validity period and following the elapse of the 

notification period in accordance with ITB Sub-Clause 30.2. This notification (hereinafter and in 

the Conditions of Contract called the "Letter of Acceptance") will state the sum that the 

Employer will pay the Contractor in consideration of the execution, completion, and 

maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the "Contract Price"). 
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32.2 The notification of award will constitute the formation of the Contract, subject to the Bidder 

furnishing the Contract Security in accordance with Clause 33 and signing the contract in 

accordance with Sub-Clause 32.3. 

32.3 The contract will incorporate all agreements between the Employer and the successful Bidder. It 

will be signed by the Employer and sent to the successful Bidder following the notification of 

award. Within 15 days of receipt, the successful Bidder will sign the contract and deliver it to the 

Employer. 

33. Contract Security 

33.1 Within 15 days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to 

the Employer a Contract Security in the form of a Bank Guarantee, or in the case of Ethiopian 

contractors only, in the form of a Performance Bond, in the amount and denominated in the type 

and proportions of currencies specified in the Conditions of Contract. 

33.2 Contract Securities issued by foreign banks or financial institutions shall be counter-guaranteed 

by an Ethiopian bank.  

33.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 33.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.  

34. Adjudicator 

34.1 The Employer proposes the person named in the BDS to be appointed as Adjudicator under the 

Contract, at an hourly fee specified in the BDS, plus reimbursable expenses. If the Bidder 

disagrees with this proposal, the Bidder should so state in the Bid. If, in the Notice of 

Acceptance, the Employer has not agreed on the appointment of the Adjudicator, the 

Adjudicator shall be appointed by the Appointing Authority designated in the SCC at the request 

of either party.  

34.2 The Adjudicator shall act as an impartial expert to resolve disputes between the Parties as 

rapidly and economically as is reasonably possible. Unless otherwise specified in the contract or 

in any applicable rules for adjudication: 

(a) The Adjudicator’s role may include, but not be limited to, requiring and examining any relevant 

documents and written statements, making site visits, using his own specialist knowledge and 

holding a hearing; and  

(b) The Adjudicator’s decision shall reflect the legal entitlements of the Parties and his fair and 

reasonable view of how the dispute should be resolved.  

35. Corrupt or Fraudulent Practices 

35.1 The Government of the Federal Democratic Republic of Ethiopia (hereinafter called “the 

Government”) requires that Employers, as well as Bidders and Contractors under government-

financed contracts, observe the highest standard of ethics during the procurement and execution 

of such contracts. In pursuance of this policy, the Government: 

(a) Defines, for the purposes of this provision, the terms set forth below as follows: 

(i) "Corrupt practice" means the offering, giving, receiving or soliciting, directly or 

indirectly, of anything of value to influence the action of a public official in the 

procurem ent process or in contract execution;  
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(ii) "Fraudulent practice" means a misrepresentation or omission of facts in order to 

influence a procurement process or the execution of a contract; 

(iii) “Collusive practices” means a scheme or arrangement between two or more 

Bidders, with or without the knowledge of the Employer, designed to establish 

prices at artificial, noncompetitive levels; and 

(iv) “Coercive practices” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in a procurement process, 

or affect the execution of a contract.  

(b) Will reject a recommendation for award if it determines that the Bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive 

practices in competing for the contract in question; 

(c) Will debar a Bidder from participation in public procurement for a specified period of time if 

it at any time determines that the firm has engaged in corrupt, fraudulent, collusive or 

coercive practices in competing for, or in executing, a contract.  

35.2 Furthermore, Bidders shall be aware of the provision stated in sub-clause 59.2 of the General 

Conditions of Contract.  

35.3 Any Bidder may seek administrative review, in accordance with Section 51 of the Public 

Procurement Proclamation, of an act or omission by an Employer, which it considers to be in 

breach of the Proclamation. Any application for review must be submitted in writing to the head 

of the Employer, within five working days from the date the Bidder knew, or should have 

known, of the circumstances giving rise to the complaint. If the head of the Employer does not 

issue a decision within fifteen days, or the Bidder is not satisfied with the decision, the Bidder 

may submit a complaint to the Public Procurement Agency. 
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Section 2. Bid Data Sheet 

Instructions to 

Bidders (ITB) 

reference  
Data relevant to ITB 

A.  General 

ITB 3. Eligible Bidders are already pre-qualified in the technical stage. 

ITB 4.3 Bidders have included the information and documents in the technical bid stage. 

B.  Bidding Documents 

ITB 9.1 For clarification purposes only, the Engineer’s address is: 

Attention: Eskinder Architects 

Street Address: Hayahulet 

Floor/Room number: Tigat Building, 5th floor, Office No502 

Town/City: Addis Ababa 

P.O Box No/Postal Code: _________ 

Country: Ethiopia 

Telephone: +251-09-12-506630 

Facsimile number:   

Electronic mail address: ewandpartners@gmail.com 

C.  Preparation of Bids 

  

ITB 12.1 (f) The Bidder shall submit with its bid the following additional documents or 

information: 

Letter of authorization to sign contract 

ITB 13.1 The Contract is an Admeasurement Contract.  

ITB 13.3 The Bidder shall provide a breakdown of rates and prices [for all items whose cost 

is greater than 1% of the Bid Price]. 

  

 

ITB 15.1 Bids shall remain valid for 120 days. 
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Instructions to 

Bidders (ITB) 

reference  
Data relevant to ITB 

ITB 16.1 The amount of the bid security shall be ETB 100,000.00  

ITB 18.1 In addition to the original of the bid, the number of copies is: Two. 

D.  Submission of Bids 

ITB 19.2(a) For bid submission purposes only, the Employer’s address is: 

Attention: Africa Reinsurance Corporation. 

Street Address: Bole Road 

Floor/Room number: Yeshi Building, 4th  floor , Office of Afri-Re 

Town/City: Addis Ababa 

PO Box No/Postal Code: ________ 

Country: Ethiopia 

ITB 20.1 The deadline for bid submission is: 

Date: June 22, 2021 

Time: 10:00AM 

ITB 23.1 The bid opening shall take place at: 

Street Address: Bole Road 

Floor/Room number: Yeshi Building, 4th floor, Afri-Re Office 

Town/City: Addis Ababa 

Country: Ethiopia  

Date: June 22, 2021 

Time: 10:30AM 
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Section 3. Evaluation and Qualification Criteria 

This section, read in conjunction with Section 1, Instructions to Bidders and Section 2, Bid Data 

Sheet, contains all the factors, methods and criteria that the Employer shall use to evaluate a bid 

and determine whether a bidder has the required qualifications. No other factors, methods or 

criteria shall be used. 

 

1.   Technical Evaluation criteria  
 

Bidders scoring 70% and above in evaluation of technical proposal will pass to Financial 

evaluation. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Item 

No. 
 

        Evaluation Criteria 

Points 

(%age) 

1. Experience of the organization 

-Highly Qualify (15%)  

- Medium Qualify (10%) 

- Low Qualification (5%) 

15% 

2. Works at hand 5% 

3. Personnel capability 

-Project Manager  

-Site Engineer 

-Site Forman 

-Surveyor 

-Geologist 

-Machine Operator 

20% 

4. Plant, equipment and tools capability 

(Refer attached List of Equipments on Section 4) 

20% 

5. Financial condition 15% 

6. Construction methodology 

Excellent  (20%) 

Very good (15%) 

Good (10%) 

20% 

7. Litigation history 5% 

 TOTAL 100% 
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2. Financial Evaluation and Comparison of Proposals 

 
Financial proposals will be compared using the following methodology to determine the best 

evaluated proposal: 

 

{For QCBS only} 

 

To determine financial scores for each proposal, the lowest priced proposal shall be given a 

financial score of 100, and other proposals shall be given a score proportionate to this, by 

application of the following formula: 

 

 Sf =100xFm/F           in which: 

 Sf denotes the financial score of the proposal under consideration; 

 Fm is the price of the lowest price proposal that passed the technical evaluation; 

 F    denotes the price of the proposal under consideration. 

 

A total score (S) will be determined for each proposal, by combining its technical (St) (pre-

qualification score) and financial (Sf) score using the following formula and weightings: 

 

 S = (St x T%) + (Sf x P%) 

 
The weights given to the scores of the Technical and Financial Proposals are: 

 T = [70] 

 P = [30] 

 

Proposals will be ranked and the proposal achieving the highest total score will be recommended 

for contract award, subject to satisfactory negotiations. 
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Section 4.    Bidding Forms 

List of Forms 

 

                          Bid Submission Form 

                         Priced Schedules 

                         Bid Security Form (Bank Guarantee) 

                         Qualification Information Form 

 

Note: All forms shown the information to be completed by the Bidder in bold in square                  

brackets e.g. [insert date] etc.  
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Note to Bidders: This Bid Submission Form should be on the letterhead of the Bidder and should be 

signed by a person with the proper authority to sign documents that are binding on the Bidder. If the 

Bidder objects to the Adjudicator proposed by the Employer in the bidding documents, he should so state 

in his Bid, and present an alternative candidate, together with the candidate’s daily fees and biographical 

data, in accordance with Clause 34 of the Instructions to Bidders. 

Bid Submission Form 
Date: [insert date] 

Procurement Reference No.: [insert procurement reference number] 

Page [insert page number] of [insert total number of pages] pages 

 

To: [insert complete name of Employer] 

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 

No.: [insert the number and issuing date of each Addenda];  

 

(b) We offer to execute the [insert the name and procurement reference number of the 

Contract] in conformity with the Bidding Documents for the Contract Price of [insert 

amount in numbers and words] Ethiopian Birr, excluding any discounts offered at (d) 

below;  

 

(c) The advance payment required is Ethiopian Birr:  

 

(d) The discounts offered and the methodology for their application are: ………………… 

 

Unconditional Discounts.  If our bid is accepted, the following discounts shall apply.  

[Specify in detail each discount offered and the specific item to which it applies.]  

Methodology of Application of the Discounts. The discounts shall be applied using the 

following method: [Specify in detail the method that shall be used to apply the 

discounts]; 

Conditional Discounts.  If our bid(s) are accepted, the following discounts shall apply.  

[Specify in detail each discount offered and the specific item to which it applies.]  

Methodology of Application of the Discounts. The discounts shall be applied using the 

following method: [Specify in detail the method that shall be used to apply the 

discounts]; 

 

(e) Our bid shall be valid for a period of [specify the number of days that the bid is valid for] 

calendar days from the date fixed for the bid submission deadline in accordance with ITB 

Sub-Clause 20.1, and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period; 

 

(f) We, including any subcontractors or suppliers for any part of the contract, have nationality 

from the following eligible countries: [insert the nationality of the Bidder, including that 

of all parties that comprise the Bidder, if the Bidder is a JV, and the nationality each 

subcontractor and supplier]  
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(g) We have no conflict of interest in accordance with ITB Sub-Clause 3.2; 

 

(h) Our firm, its affiliates or subsidiaries—including any subcontractors or suppliers for any part 

of the contract—has not been debarred from participation in public procurement by the 

Government of the Federal Democratic Republic of Ethiopia, in accordance with ITB Sub-

Clause 3.4; 

 

(i) We have read and understood the provisions on fraud and corruption in ITB Clause 35 and 

we undertake to abide by the Code of Ethical Conduct for Bidders during the procurement 

process and the execution of any resulting contract; 

 

(j) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract 

is prepared and executed. 

 

(k) We understand that you are not bound to accept the lowest evaluated bid or any other bid 

that you may receive. 

 

 

Signed: [insert signature of person whose name and capacity are shown] In the capacity of 

[insert legal capacity of person signing the Bid]  

 

  

Name: [insert complete name of person signing the Bid]   

 

 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

 

Dated on ____________ day of __________________, _______ [insert date of signing] 
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Note to Bidders: Bidders shall submit a fully priced Bills of Quantities for Admeasurement Contracts or 

Schedule of Activities for Lump Sum Contract as provided in Section 6 of the Bidding Documents.  

Each page of the Bills of Quantities or the Schedule of Activities should be signed by a person with the 

proper authority to sign documents for the Bidder. 

 

Priced Schedules 

(Bills of Quantities or Schedule of Activities) 
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Note to Bidders: This Bid Security should be on the letterhead of the issuing Financial Institution and 

should be signed by a person with the proper authority to sign the Bid Security. It should be included by 

the Bidder in its bid, in accordance with ITB Clause 16.  

Bid Security (Bank Guarantee) 

Date: [insert date] 

Procurement Reference No.: [insert procurement reference number] 

Page [insert page number] of [insert total number of pages] pages 

 

To: [insert complete name of Employer] 

Whereas [insert complete name of Bidder] (hereinafter “the Bidder”) has submitted its bid 

dated [insert date (as day, month and year) of bid submission] for procurement reference no. 

[insert procurement reference no] for the construction of [insert name of Contract], 

hereinafter called “the Bid.” 

KNOW ALL PEOPLE by these presents that WE [insert complete name of bank issuing the 

Bid Security], of [insert city of domicile and country of nationality] having our registered 

office at [insert full address of the issuing institution] (hereinafter “the Bank”), are bound 

unto [insert complete name of the Employer] (hereinafter “the Employer”) in the sum of 

[specify in words the amount and currency of the bid security (specify the amount and 

currency in figures)], for which payment well and truly to be made to the aforementioned 

Employer, the Bank binds itself, its successors or assignees by these presents.  

Sealed with the Common Seal of this bank, this [insert day in numbers] day of [insert month], 

[insert year]. 

THE CONDITIONS of this obligation are the following: 

1. If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in 

the Bid Submission Form, except as provided in ITB Sub-Clause 20.2; or 

2. If the Bidder, having been notified of the acceptance of its bid by the Employer, during 

the period of bid validity, fails or refuses to: 

(a) Execute the Contract; or 

(b) Furnish the Performance Security, in accordance with the ITB Clause 33; or 

(c) Accept the correction of its bid by the Employer, pursuant to ITB Clause 27. 

We undertake to pay the Employer up to the above amount upon receipt of its first written 

demand, without the Employer having to substantiate its demand, provided that in its demand the 

Employer state that the amount claimed by it is due to it, owing to the occurrence of one or more 

of the above conditions, specifying the occurred conditions. 
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This guarantee shall remain in force up to and including twenty-eight (28) days after the period 

of bid validity, as stated in the Bid Submission Form or as it may be extended by the Bidder, 

notice of which extension(s) to the Bank is hereby waived. Any demand in respect thereof should 

be received by the Bank no later than the above date.  

This Guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458. 

 

Name: [insert complete name of person signing the Bid Security] In the capacity of 

[insert legal capacity of person signing the Bid Security]  

 

Signed: [insert signature of person whose name and capacity are shown above] 

 

Duly authorized to sign the bid for and on behalf of: [insert complete name of bank] 

 

Dated on ____________ day of __________________, _______ [insert date of signing] 
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Note to Bidders: The information to be filled in by bidders in the following pages will be used for 

purposes of post-qualification or for verification of pre-qualification as provided for in Clause 4 of the 

Instructions to Bidders. This information will not be incorporated in the Contract. Attach additional 

pages as necessary. If used for pre-qualification verification, the Bidder should fill in updated 

information only. 

Qualification Information Form 

1. Individual 

Bidders or 

Individual 

Members of 

Joint Ventures 

   Qualification Form (T1)   
         

         General Information 
Name of Applicant:   

  

Sub city:          

City/Town   

Country    

Telephones:     

E-mail :    

 

 

Registration of Applicant (Legal status) 

 

Construction license Category: 

License Number:      
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Form (T2) 

Experience Record 

 

 Attach company profile, list of works undertaken, relevant data showing experience of the 

company in the relevant field of shoring works: - 

 

DETAILS ON COMPLETED CONTRACTS OF SIMILAR NATURE 
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Declaration of Works at Hand (T3) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Item 

 

Employer 

 

Project 

Contract 

Amount 

(ETB) 

Total 

Approved 

Payments 

Percent 

Completed 

Expected 

Completion 

date 

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       
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Form (T4) 

                                 Annual Turn Over 

 

Annual constructions turn over in the last 5 years 

Item Year Annual Turn Over 

Birr 

Remarks  

1 2000   

2 2001   

3 2002   

4 2003   

5 2004   

6 2005   

 

 

 

 

*Please attach Audit reports for the last five years 
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Form (T5) 

                                             (Schedule of Key Personnel) 

 

List below key persons of the company that will be deployed for the execution of the work. 

 

Key personnel 

Item Name Position Profession 

Status of 

Employme

nt 

(Permanent

/ Contract) 

Year of 

Employm

ent 

Remarks 

1       

2       

3       

4       

5       

6       

7       

8       
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Form (T6) 

KEY SENIOR MEMBERS OF PROJECT TEAM 

Name________________________________________________________________ 

Profession____________________________________________________________ 

Years with firm_____________________________ Nationality_________________ 

Date of birth__________________________________________________________ 

Proposed position in the project___________________________________________ 

 

Key Qualification 

Under this heading, give an outline of staff member's experience and training most 

pertinent to the assigned work in the project. Describe degree of responsibility held by 

staff member on relevant previous assignments and give dates and locations. 

Education 

Under this heading, summarize college/university and other special education of staff 

member giving names of schools, dates attended and degree obtained. Copies of 

educational testimonies be attached 

Record of Experience  

Under this heading, list all positions held by staff member after graduation, giving dates, 

names of employing, organization, title of positions held and locations of assignments. 

For experience in the last years, also give types of activities performed and client 

references. Recommendation from previous Employers should be attached. 

Language  

Indicate proficiency in speaking, reading and writing of each language by "excellent", 

"good", "fair" or "poor". 

Signing of CV's 

Each staff member should sign and date his/her CV. 
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Form (T7) 

KEY MEMBERS OF PROJECT TEAM: (SUPERINTENDENTS) 

Name________________________________________________________ 

Profession____________________________________________________ 

Years with firm___________________________ Nationality____________ 

Date of birth__________________________________________________ 

Proposed position in the project___________________________________ 

 

Key Qualification 

Under this heading, give an outline of staff member's experience and training most 

pertinent to the assigned work in the project Describe degree of responsibility held by 

staff member on relevant previous assignments and give dates and locations. 

Education 

Under this heading, summarize college/university and other special education of staff 

member giving names of schools, dates attended, and degree obtained. 

Copies of educational testimonies be attached 

Record of Experience  

Under this heading, list all positions held by staff member after graduation. Giving dates 

names of employing organization, title of positions held and locations of assignments. 

For experience in the last years, also give types of activities performed and client 

references. Recommendation from previous Employer should be attached.  

Language  

Indicate proficiency in speaking, reading and writing of each language by "excellent", 

"good", "fair" or "poor". 

Signing of CV's 

Each staff member shall sign and date his/her CV. 
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                                                     Form (T8) 

 

   Specialist Sub Contractor(s) are not allowed. 
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Form (T9) 

 Construction Plant and Equipment 

Enter herein equipment and facilities which will be assigned at the site for the work and specify 

whether the equipment is owned, leased or rented. 

 

 

 

Description (Type, Model, 

Make) 

 

 

No.  

 

Year of 

Manufacture 

 

New 

or 

used 

Owned 

(O), 

Leased 

(L), 

 

Power 

rating 

 

Capacity 

 

 

 

 

 

(%) 
    

Rented 

(R) 
 Ton M3 

 

1.   Hydraulic drilling rig 

complete with gear box 

attachment, Kelly bar etc. 

 

 

1 

 

 

       

5% 

2. Anchor Drilling tool & 

accessories 
       3% 

2.1 Auger D/t Dia 600 
        

2.2 Core Burrel D/t Dia 
        

2.3 Bucket D/t Dia 
        

 

3.Drilling temporary 

casings 

 

20m 

       

1% 

3.1 Dia 600 casing 
        

 
        

4.  Mobile crane 

 
       1% 
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Description (Type, Model, 

Make) 

 

 

 

No.  

 

Year of 

Manufacture 

 

New 

or 

used 

Owned 

(O), 

Leased 

(L), 

 

Power 

rating 

 

Capacity 

 

 

 

 

 

(%) 
    

Rented 

(R) 
 Ton M3 

 

5.  Anchor drilling unit   

     complete with drilling  

     accessories, rods,     

casings,   

     etc. 

 

 1 

    
 

 

 

 

 

 

 

 

 

2% 

 
        

6.  Pressure anchor 

grouting    

machine complete with     

hoses,  cables etc. 

 

1       2% 

7. Excavator 
1       2% 

 
        

8.  Transmixers 
       2% 

8.1 Car Mixer 

 

8.2 Shotcrete Machine 

 

2 

1 

  
   

  

9. Compressor capable to 

deliver the required unit 

flow and pressure 

complete with hoses… 

1       2% 

 
  

   
   

N.B. If it is leased or rented, agreements have to be attached. 

         If it is owned, licenses have to be attached. 
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 Financial capability 

 

GENERAL 

 

Each prospective Bidder shall give the name of Banker address, name of contact person, his/her 

title, telephone and fax number. (Form T10). 

Give summarized statements of actual assets and liabilities for the year 2007 till 2013 Eth. Cal. 

stating: 

(a)  Total assets, (b) current assets, (c) total liabilities, (d) current liabilities (e) profit before tax 

and profit after tax. 

 In case of cash flow demands of the project the prospective contractor shall propose the 

source(s) of financing with full address and amount(s) and the bank credit letter/ overdraft 

facility must be attached in accordance to Form (T11 and T12). 

  

ADDITIONAL FINANCIAL STATEMENT 

Audited financial reports for the last two years of the individual prospective bidder shall be 

attached separately in the bound volume of the answers to the technical forms.    
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Bank(s)  

Bank(s), with whom we maintain regular accounts.  

 

Item Bank Branch 
Account 

Number 
Tel No Fax No 

Contact 

Person 

1       

2       

3       

4 
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Form (T11) 

Overdraft/ Credit Facility  

 
 

Banker Name of banker  

 

 

Address of banker 

 

 

 

Telephone 

 

Contact name and title 

 

 

 

Fax   

 

Telex        - 

Proposed sources of financing to meet the cash flow demands of the Project, net of current 
commitments 

  

Source of financing Amount in Eth. Birr 

1.  Bank Loan  

2. Own Equity  

3. Client Payments   

 

 

N.B. Credit letter is attached from the bank 
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   Form (T12) 

BANK CREDIT LETTER (draft letter) 

 

 

Name of Bank  

Full address 

Date 

Dear Sir,  

A line of credit in the maximum amount of Birr (___________________) can be placed 

at the disposal of (name of the prospective contractor) for use when, as and if needed for 

a period of (________________) months for financing 

(__________________________). 

Name of the items listed as current assets in the financial statement now being submitted 

by (name of prospective bidder) has been pledged to secure the line of credit mentioned 

above except as follows: 
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Form (T13) 

PROPOSED CONSTRUCTION METHOD 

 

Outline your construction methods procedures exhaustively as much as possible 

including but not limited to: 

 Organization of site management 

 Coordination with head office 

 General set up of site facilities and accommodations 

 Drilling of boreholes, placement of reinforcement cage and 

        pile concreting 

 Concrete casting procedures and techniques including use of admixtures 

 Concrete testing procedures 

 Anchor drilling, grouting and shotcrete wall construction 

 Delivery of materials and site space utilizations 

 Safety provisions for the adjoining properties, utilities and others 

 Safety procedures for working personnel 

 Sequence of activities 

 Reporting and approvals 
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Form (T14). 

LITIGATION HISTORY 

 

Item Project Type of Litigation 
Status (resolved/ 

pending) 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

etc    

           

 

__________________ ______________________      _____________ 

   Seal         Signature of Tenderer             Date 
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  Form (T15) 

SWORN STATEMENT 

We the undersigned, having studied the pre-qualification Instructions and Forms for the 

construction of Africa Re Head Office Building shoring Project hereby confirm as follows: 

a) All the required documents and information required from us are enclosed 

herewith for the evaluation of contractor qualifications. 

b) The information furnished hereto for in our application is true and accurate to 

the best of our knowledge. 

c) The equipment and staff, specified in this pre-qualification forms Forms shall 

be deployed to the Project without any precondition whatsoever, should our 

company be the successful winner of the proposed bid. 

d) The information given in this pre-qualification forms shall hold should our 

company pre-qualify to tender and be accepted as a winning tender. 

e) At the commencement of execution of the project, or at any time during the 

course of construction, details of information as given out during the provision 

of answers to technical forms shall be provided to the Employer regularly 

(once monthly) without any verbal or written request by the Employer or his 

authorized representative. 

f) This "sworn statement" shall be part and parcel of the bid document. 

 

Applicant's Full Name ______________________________________ 

Position and Title    _______________________________________ 

Date      _______________________________________ 

Signature               _______________________________________ 

 

Seal 
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2. Joint Ventures 

 

2.1 The information listed in 1.1 - 1.10 above shall be provided for 

each partner of the joint venture. 

 

2.2 The information in 1.11 above shall be provided for the joint 

venture. 

 

2.3 Attach the power of attorney of the signatory (ies) of the Bid 

authorizing signature of the Bid on behalf of the joint venture. 

 

2.4 Attach the Agreement among all partners of the joint venture 

(and which is legally binding on all partners), which shows that 

 

(a) All partners shall be jointly and severally liable for the 

execution of the Contract in accordance with the Contract 

terms; 

 

(b) One of the partners will be nominated as being in charge, 

authorized to incur liabilities, and receive instructions for 

and on behalf of any and all partners of the joint venture; 

and 

 

(c) The execution of the entire Contract, including payment, 

shall be done exclusively with the partner in charge. 

 

3. Additional 

Requirements 

3.1 Bidders should provide any additional information required in 

Sections 2 or 3 of the Bidding Document or to fulfil the 

requirements of Sub-Clause 4.1 of the Instructions to Bidders, if 

applicable. 
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Section 5.     Eligible Countries 
 

Procurement Reference Number: 

 

All countries are eligible except countries subject to the following provisions. 

35.4 A country shall not be eligible if:  

(a) As a matter of law or official regulation, the Government of the Federal Democratic Republic of 

Ethiopia prohibits commercial relations with that country, provided that the Government is 

satisfied that such exclusion does not preclude effective competition for the provision of the 

works required; or  

 

(b) By an act of compliance with a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations, the Government of the Federal 

Democratic Republic of Ethiopia prohibits any procurement of works from that country 

or any payments to persons or entities in that country. 
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Section 6.       Schedule of Requirements 
 

Contents 
 

A. Scope of Works ..................................................................................................................45 

B. Technical Specifications ....................................................................................................46 

C. Drawings ............................................................................................................................47 

D. Bill of Quantities................................................................................................................48 
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A. Scope of Works 

The Africa Reinsurance Office building is a 2B+G+10 Mid-rise building which is located at a 

distance of 75m from Megenagna round about, which is one of the busiest locations in Addis 

Ababa.  

The site plot area is precisely 2,900m2 and the footprint area of the proposed Office building is 

around 1,696 m2. 

The topographic survey of the site is conducted and the levels of the site were analyzed. From 

the survey data obtained, there is a 4m level difference from the North-west side extreme to the 

South-east extreme right corner of the site.  

A shoring system to protect the excavated area extending to second basement level, a maximum 

of 13 meters, from collapse is desired and the design for the same is prepared. The shoring 

system comprises bored cast-in-situ piles with anchor tendons and shotcrete wall in between 

them. The details of the design are presented in the attached drawings.  

The bulk excavation of the plot is included in the bill of quantities and it is included in the scope 

of shoring contractor.  
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B. Technical Specifications 

During the pre-qualification process the bidders were requested to submit their technical 

specification. Hence the technical specification of the work will be agreed with the winning 

contractor with possible amendments if necessary. 
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C. Drawings 

 

List of Drawings 

Drawing Number Drawing Title 

 

FN 01/02 

 

Shoring System Plan Details 

 

FN 02/02 

 

Shoring System Details (Type SP1) 
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D. Bill of Quantities  

 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 

 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 

 

 

 
 

 

 
 

 

 



Item 
No Description Unit  QTY  Unit Price, 

Eth. Birr 
 Amount,         Eth. 

Birr 

1. Earthwork 

1.1 Clear the site to an average depth of 1.0m from 
surface to remove previous construction debris 
and fill material. m3 580           75.00               

1.2 Bulk excavation in ordinary soil to a depth not 
exceeding 6m from the stripped level. m3 14,500      95.00               

1.3 Ditto, but in mixed soil formation (in soil with 
highly weathered rock composition) from an 
average depth of 6m to 12m depth from surface.

m3 -            120.00             

1.4 Ditto, but from 12m to a maximum depth of 18m.
m3 -            140.00             

1.5 Bulk excavation in stiff to hard clay soil formation 
from 12m to a maximum depth of 18m from 
surface. (Rate only) m3 -            110.00             

1.6 Bulk excavation in modarately to slightly 
weathered rock formation at any depth from 
surface. (Rate only) m3 -            170.00             

1.7 Trim the irregularities of the excavation wall in
between the shoring piles and make it arch
formation as shown on the drawing for casting of
shotcrete wall membrane. 

m2 2,900        85.00               

1.8 Cart away surplus excavated material to the
appropriate tip from the site. m3 22,620      90.00               

1.9 Leveling of the excavated area and backfilling
with selected granular fill material of total 1m
thickness above the excavation level. The
compaction layer should not exceed 200mm and
the relative compaction is 96% proctor density. 

m3 3,200        190.00             

Total carried to summary, Eth.Birr



Item 

No
Description Unit  QTY 

 Unit Price, 

Eth. Birr 

 Amount,         

Eth. Birr 

1.Shoring system construction 

1.1 Mobilization and demobilization of staff and 

equipment for pile drilling, anchoring and shotcreting 

works LS 1               -                      

1.2 Bored cast in-situ piles to the designed depth of 19.5m 

with tie back anchors and reinforced shotcrete wall of 

150mm thickness between the bored and casted piles.

1.2.1 Drilling for piles of dia. 600 mm in all soil formations

incling in weathered rock materials and  rock socket. m 1,625        -                      

1.2.2 Fabricate and install steel reinforcement in accordance

with the drawing details for bored cast in-situ pile diam.

600mm and install the reinforcement cage in the drilled

hole for pile using heavy duty mobile crane.

a) dia. 12mm kg 12,500      -                      

b) dia. 20mm kg 34,516      -                      

1.2.3 Supply and cast workable concrete in C-30 for piles of

dia. 600mm, using plasticizer of approved quality in the

ratio complying to the supplier's specification (usualy 1.2

litre per 100kg of cement). The concrete should attain

slump test result of 180 to 220mm to ensure continious

workability and it shall be casted using tremie pipe of

diameter 150 to 250mm and heavy duty mobile crane.

The concrete mixing, water-cement ratio and pouring

shall be executed under the strict supervision of

experienced personel staff of the contrcator and shall

have the prior approval of the engineer. 

m
3

297.6        -                      

1.2.4 Supply and install double strand tension wires with

grouted anchor blocks at 30 degree inclination, including

performing the grouted body with grouting mix, grouting

pipe, anchor head, cement and any other related

accessories or equipment. Four strands of 14m length

each shall be used for each pile with anchor blocks of

length and diameter 7m and 130mm respectively. Each

strand is with 7 tension wires of grade 1670/1860 MPa

of diameter 15.7mm with tensile characteristics strength

of 250 kN. 

a) Double strand tension wire m 1,254        -                      

b) Grouted anchor block m 1,215        -                      



1.2.5 Proof testing of Anchors in accordance with DIN 4014

No. 54             -                      

1.2.6 Casting of shotcrete wall membrane against excavated

wall with concrete quality of C-25 between the installed

reinforced concrete piles. The thicness of the shotcrete

wall is 150mm and reinforcement measured separately.

m
3

181           -                      

1.2.7 Reinforcement bars for shotcrete wallcut to size, bent to

shapes, tied and placed in position according to structural

drawings. 

a) Diameter 8 mm deformed bar kg 2,536.0     -                      

b) Diameter 12mm deformed bar kg 6,245.7     -                      

Total carried to summary, Eth.Birr -                      
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Section 7.    General Conditions of Contract 
G. General 

36. Definitions 

36.1 The following words and expressions shall have the meanings hereby assigned to them: 

The “Activity Schedule” means the priced Activity Schedule forming part of the Bid for a Lump 

Sum Contract.  

The “Adjudicator” is the person appointed jointly by the Employer and the Contractor to resolve 

disputes in the first instance, as provided for in Clauses 24 and 25 hereunder. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the Bid for 

an Admeasurement contract. 

“Compensation Events” are those defined in Clause 44 hereunder. 

The “Completion Date” is the date of completion of the Works as certified by the Engineer, in 

accordance with Sub-Clause 55.1. 

The “Contract” is the Contract between the Employer and the Contractor to execute, complete, and 

maintain the Works. It consists of the documents listed in Clause 2.3 below. 

The “Contractor” is a person or corporate body whose Bid to carry out the Works has been accepted 

by the Employer and means “Supplier” as defined in the Public Procurement Proclamation.  

The “Contract Price” is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

“Days” are calendar days; “months” are calendar months. 

“Day works” are varied work inputs subject to payment on a time basis for the Contractor’s 

employees and Equipment, in addition to payments for associated Materials and Plant. 

A “Defect” is any part of the Works not completed in accordance with the Contract. 

The “Defects Liability Certificate” is the certificate issued by Engineer upon correction of defects 

by the Contractor. 

The “Defects Liability Period” is the period named in the Special Conditions of Contract and 

calculated from the Completion Date. 

“Drawings” include calculations and other information provided or approved by the Engineer for 

the execution of the Contract. 

 

The “Employer” is the party who employs the Contractor to carry out the Works and means 

“Procuring Entity” as defined in the Public Procurement Proclamation.  
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The “Engineer” is the person named in the Special Conditions of Contract (or any other competent 

person appointed by the Employer and notified to the Contractor, to act in replacement of the 
Engineer) who is responsible for supervising the execution of the Works and administering the Contract. 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the 

Works. 

The “Initial Contract Price” is the Contract Price listed in the Employer’s Letter of Acceptance. 

The “Intended Completion Date” is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Special Conditions of 

Contract. The Intended Completion Date may be revised only by the Engineer by issuing an 

extension of time or an acceleration order. 

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 

The “Site” is the area defined as such in the Special Conditions of Contract. 

“Site Investigation Reports” are those that were included in the bidding documents and are factual 

and interpretative reports about the surface and subsurface conditions at the Site. 

“Specification” means the Specification of the Works included in the Contract and any modification 

or addition made or approved by the Engineer. 

The “Start Date” is given in the Special Conditions of Contract. It is the latest date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of the 

Site Possession Dates. 

A “Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the work in the Contract, which includes work on the Site. 

The “Contractor’s Bid” is the completed bidding document submitted by the Contractor to the 

Employer. 

“Temporary Works” are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works. 

 

A “Variation” is an instruction given by the Engineer, which varies the Works. 

The “Works” are what the Contract requires the Contractor to construct, install, and turn over to the 

Employer, as defined in the Special Conditions of Contract. 
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37. Interpretation 

37.1 In interpreting these General Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these General Conditions of Contract.  

37.2 If sectional completion is specified in the Special Conditions of Contract, references in the 

General Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the Completion 

Date and Intended Completion Date for the whole of the Works). 

37.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1)     Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Bid, 

(4) Special Conditions of Contract, 

(5) General Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bill of Quantities or Activity Schedule, and 

(9) Any other document listed in the Special Conditions of Contract as forming part of the 

Contract. 

38. Language and Law 

38.1 The language of the Contract is Amharic and the law governing the Contract is that of the 

Federal Democratic Republic of Ethiopia.  

39. Engineer’s Decisions 

39.1 Except where otherwise specifically stated and subject to any restrictions in the Special 

Conditions of Contract, the Engineer will decide contractual matters between the Employer and 

the Contractor in the role representing the Employer. 

40. Delegation 

40.1 The Engineer may delegate any of his duties and responsibilities to other people except to the 

Adjudicator, after notifying the Contractor, and may cancel any delegation after notifying the 

Contractor. 

41. Communications 

41.1 Communications between parties that are referred to in the Conditions shall be effective only 

when in writing. A notice shall be effective only when it is delivered. 
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42. Subcontracting 

42.1 The Contractor may subcontract with the approval of the Engineer, but may not assign the 

Contract without the approval of the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. 

43. Other Contractors 

43.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Special Conditions of Contract. The Contractor shall also provide facilities and 

services for them as described in the Schedule. The Employer may modify the Schedule of Other 

Contractors, and shall notify the Contractor of any such modification. 

44. Personnel 

44.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as 

referred to in the Special Conditions of Contract, to carry out the functions stated in the Schedule 

or other personnel approved by the Engineer. The Engineer will approve any proposed 

replacement of key personnel only if their relevant qualifications and abilities are substantially 

equal to or better than those of the personnel listed in the Schedule. 

44.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff 

or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the work in the Contract. 

45. Employer’s and Contractor’s Risks 

45.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

46. Employer’s Risks 

46.1 Unless otherwise specified in the SCC, from the Start Date until the Defects Correction 

Certificate has been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, 

Materials, and Equipment), which are due to: 

 

(i) Use or occupation of the Site by the Works or for the purpose of the Works, which is 

the unavoidable result of the Works, or  

(ii) Negligence, breach of statutory duty, or interference with any legal right by the 

Employer or by any person employed by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to 

a fault of the Employer or in the Employer’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

46.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk of 

loss of or damage to the Works, Plant, and Materials is a Employer’s risk except loss or damage 

due to  
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(a) A Defect which existed on the Completion Date, 

(b) An event occurring before the Completion Date, which was not itself a Employer’s risk, or 

(c) The activities of the Contractor on the Site after the Completion Date. 

47. Contractor’s Risks 

47.1 From the Starting Date until the Defects Correction Certificate has been issued, the risks of 

personal injury, death, and loss of or damage to property (including, without limitation, the 

Works, Plant, Materials, and Equipment) which are not Employer’s risks are Contractor’s risks. 

48. Insurance 

48.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and 

deductibles stated in the Special Conditions of Contract for the following events which are due 

to the Contractor’s risks: 

(a) Loss of or damage to the Works, Plant, and Materials; 

(b) Loss of or damage to Equipment; 

(c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

(d) Personal injury or death. 

48.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer’s approval before the Start Date. All such insurance shall provide for compensation to 

be payable in the types and proportions of currencies required to rectify the loss or damage 

incurred. 

48.3 If the Contractor does not provide any of the policies and certificates required, the Employer 

may effect the insurance which the Contractor should have provided and recover the premiums 

the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, 

the payment of the premiums shall be a debt due. 

48.4 Alterations to the terms of an insurance shall not be made without the approval of the Engineer. 

48.5 Both parties shall comply with any conditions of the insurance policies. 

49. Site Investigation Reports 

49.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in 

the Special Conditions of Contract, supplemented by any information available to the Bidder.  

50. Queries about the Special Conditions of Contract 

50.1 The Engineer will clarify queries on the Special Conditions of Contract. 

51. Contractor to Construct the Works 

51.1 The Contractor shall construct and install the Works in accordance with the Specifications and 

Drawings. 
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52. The Works to Be Completed by the Intended Completion Date 

52.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the Program submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date. 

53. Approval by the Engineer 

53.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 

Drawings. 

53.2 The Contractor shall be responsible for design of Temporary Works. 

53.3 The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary Works. 

53.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

where required. 

53.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before this use. 

54. Safety 

54.1 The Contractor shall be responsible for the safety of all activities on the Site. 

55. Discoveries 

55.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer’s instructions for dealing with them. 

56. Possession of the Site 

56.1 The Employer shall give possession of the Site to the Contractor, as defined in the Contractor’s 

approved work program. If possession of a part is not given by the date stated in the approved 

work program, the Employer will be deemed to have delayed the start of the relevant activities, 

and this will be a Compensation Event. 

57. Access to the Site 

57.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the 

Site and to any place where work in connection with the Contract is being carried out or is 

intended to be carried out. 

58. Instructions 

58.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located. 
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59. Disputes 

59.1 If the Contractor believes that a decision taken by the Engineer was either outside the authority 

given to the Engineer by the Contract or that the decision was wrongly taken, the decision shall 

be referred to the Adjudicator within 14 days of the notification of the Engineer’s decision. 

60. Procedure for Disputes 

 

60.1 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a 

dispute. 

60.2 The Adjudicator shall be paid by the hour at the rate specified in the Bid Data Sheet and Special 

Conditions of Contract, together with reimbursable expenses of the types specified in the Special 

Conditions of Contract, and the cost shall be divided equally between the Employer and the 

Contractor, whatever decision is reached by the Adjudicator. Either party may refer a decision of 

the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written decision. If neither 

party refers the dispute to arbitration within the above 28 days, the Adjudicator’s decision will 

be final and binding. 

60.3 The arbitration shall be conducted in accordance with the arbitration procedure published by the 

institution named and in the place shown in the Special Conditions of Contract.  

61. Replacement of Adjudicator 

61.1 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the 

Adjudicator is not functioning in accordance with the provisions of the Contract, a new 

Adjudicator will be jointly appointed by the Employer and the Contractor. In case of 

disagreement between the Employer and the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the Special Conditions of Contract at the 

request of either party, within 14 days of receipt of such request. 

H. Time Control 

62. Program 

62.1 Within the time stated in the Special Conditions of Contract, the Contractor shall submit to the 

Engineer for approval a Program showing the general methods, arrangements, order, and timing 

for all the activities in the Works. 

62.2 An update of the Program shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work, including 

any changes to the sequence of the activities. 

62.3 The Contractor shall submit to the Engineer for approval an updated Program at intervals no 

longer than the period stated in the Special Conditions of Contract. If the Contractor does not 

submit an updated Program within this period, the Engineer may withhold the amount stated in 

the Special Conditions of Contract from the next payment certificate and continue to withhold 

this amount until the next payment after the date on which the overdue Program has been 

submitted. 
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62.4 The Engineer’s approval of the Program shall not alter the Contractor’s obligations. The 

Contractor may revise the Program and submit it to the Engineer again at any time. A revised 

Program shall show the effect of Variations and Compensation Events. 

63. Extension of the Intended Completion Date 

63.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional cost. 

63.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. If the Contractor 

has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the 

delay by this failure shall not be considered in assessing the new Intended Completion Date. 

64. Acceleration 

64.1 When the Employer wants the Contractor to finish before the Intended Completion Date, the 

Engineer will obtain priced proposals for achieving the necessary acceleration from the 

Contractor. If the Employer accepts these proposals, the Intended Completion Date will be 

adjusted accordingly and confirmed by both the Employer and the Contractor. 

64.2 If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they are 

incorporated in the Contract Price and treated as a Variation. 

65. Delays Ordered by the Engineer 

65.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 

Works. 

66. Management Meetings 

66.1 Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to 

deal with matters raised in accordance with the early warning procedure. 

66.2 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting and to the Employer. The responsibility of the parties for 

actions to be taken shall be decided by the Engineer either at the management meeting or after 

the management meeting and stated in writing to all who attended the meeting. 

67. Early Warning 

67.1 The Contractor shall warn the Engineer at the earliest opportunity of specific likely future events 

or circumstances that may adversely affect the quality of the work increase the Contract Price or 

delay the execution of the Works. The Engineer may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the Contract Price and 

Completion Date. The estimate shall be provided by the Contractor as soon as reasonably 

possible. 
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67.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how 

the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 

work and in carrying out any resulting instruction of the Engineer. 

I. Quality Control 

68. Identifying Defects 

68.1 The Engineer shall check the Contractor’s work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 

considers may have a Defect. 

69. Tests 

69.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 

the test and any samples. If there is no Defect, the test shall be a Compensation Event. 

70. Correction of Defects 

70.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion, and is defined in the Special Conditions of 

Contract. The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 

70.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 

length of time specified by the Engineer’s notice. 

71. Uncorrected Defects 

71.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, 

the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this 

amount. 

 

J. Cost Control 

72. Bill of Quantities or Activity Schedule 

72.1 This Contract is: 

(a) An Admeasurements Contract with a Bill of Quantities, subject to Option 1; or 

(b) A Lump Sum Contract with an Activity Schedule, subject to Option 2, 

as indicated in the Special Conditions of Contract.  

Option 1: Bill of Quantities for Admeasurements Contract 

72.2 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 
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72.3 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 

Option 2: Activity Schedule for Lump Sum Contract 

72.4 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to 

by the Engineer. The activities on the Activity Schedule shall be co-ordinated with the activities 

on the Program. 

72.5 The Contractor shall show delivery of Materials to the Site separately on the Activity Schedule if 

payment for Materials on Site shall be made separately.  

73. Change in the Bill of Quantities or Activity Schedule 

 

Option 1: Changes in the Bill of Quantities for Admeasurements Contracts 

73.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than 25 percent, provided the change exceeds 5 percent of the Initial 

Contract Price, the Engineer shall adjust the rate to allow for the change. 

73.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract 

Price is exceeded by more than 15 percent, except with the prior approval of the Employer. 

73.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

Option 2: Changes in the Activity Schedule for Lump Sum Contracts 

73.4 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program 

or method of working made at the Contractor’s own discretion. Prices in the Activity Schedule 

shall not be altered when the Contractor makes such changes to the Activity Schedule.  

74. Variations 

74.1 All Variations shall be included in updated Programs (or in the case of Lump Sum Contracts in 

updated Programs and Activity Schedules) produced by the Contractor. 

75. Payment for Variations 

75.1 For both Admeasurements and Lump Sum Contracts, the Contractor shall provide the Engineer 

with a quotation for carrying out the Variation when requested to do so by the Engineer. The 

Engineer shall assess the quotation, which shall be given within seven days of the request or 

within any longer period stated by the Engineer and before the Variation is ordered. 

75.2 For Admeasurements Contracts only, if the work in the Variation corresponds with an item 

description in the Bill of Quantities and if, in the opinion of the Engineer, the quantity of work 

above the limit stated in Sub-Clause 38.1 or the timing of its execution do not cause the cost per 

unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of 

the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work in 

the Variation does not correspond with items in the Bill of Quantities, the quotation by the 

Contractor shall be in the form of new rates for the relevant items of work. 
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75.3 For both Admeasurements and Lump Sum Contracts, if the Contractor’s quotation is 

unreasonable, the Engineer may order the Variation and make a change to the Contract Price, 

which shall be based on the Engineer’s own forecast of the effects of the Variation on the 

Contractor’s costs. 

75.4 For both Admeasurements and Lump Sum Contracts, if the Engineer decides that the urgency of 

varying the work would prevent a quotation being given and considered without delaying the 

work, no quotation shall be given and the Variation shall be treated as a Compensation Event. 

75.5 For both Admeasurements and Lump Sum Contracts, the Contractor shall not be entitled to 

additional payment for costs that could have been avoided by giving early warning. 

76. Cash Flow Forecasts 

76.1 When the Program (or in the case of Lump Sum Contracts the Program or Activity Schedule) is 

updated, the Contractor shall provide the Engineer with an updated cash flow forecast.  

77. Payment Certificates 

77.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the 

work executed less the cumulative amount certified previously. 

77.2 The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid 

to the Contractor. 

77.3 The value of work executed shall be determined by the Engineer. 

77.4 The value of work executed shall comprise the value of: 

(a) The quantities of the items in the Bill of Quantities completed in the case of Admeasur- 

ements Contracts; or 

(b) Completed activities in the Activity Schedule in the case of Lump Sum Contracts.  

77.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

77.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 

78. Payments 

78.1 Payments shall be adjusted for deductions for advance payments and retention. The Employer 

shall pay the Contractor the amounts certified by the Engineer within 30 days of the date of each 

certificate. If the Employer makes a late payment, the Contractor shall be paid interest on the 

late payment in the next payment. Interest shall be calculated from the date by which the 

payment should have been made up to the date when the late payment is made at the prevailing 

rate of interest for commercial borrowing for each of the currencies in which payments are 

made. 

78.2 If an amount certified is increased in a later certificate or as a result of an award by the 

Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as 

set out in this clause. Interest shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute. 
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78.3 All payments and deductions will be paid or charged in Ethiopian Birr. 

78.4 Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

79. Compensation Events 

79.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the 

Contractor’s approved work program. 

(b) The Employer modifies the Schedule of Other Contractors in a way that affects the work of the 

Contractor under the Contract. 

(c) The Engineer orders a delay or does not issue Drawings, Specifications, or instructions required 

for execution of the Works on time. 

 

(d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work, 

which is then found to have no Defects. 

(e) The Engineer unreasonably does not approve a subcontract to be let. 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of the Letter of Acceptance from the information issued to bidders (including 

the Site Investigation Reports referred to in GCC 14.1), from information available publicly and 

from a visual inspection of the Site. 

(g) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 

Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does not work within the dates 

and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Engineer unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events described in the Special Conditions of Contract or determined by 

the Engineer shall apply. 

79.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased and/or the 

Intended Completion Date shall be extended. The Engineer shall decide whether and by how 

much the Contract Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended. 

79.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the 

Engineer, and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is 

deemed unreasonable, the Engineer shall adjust the Contract Price based on the Engineer’s own 

forecast. The Engineer will assume that the Contractor will react competently and promptly to 

the event. 
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79.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests 

are adversely affected by the Contractor’s not having given early warning or not having 

cooperated with the Engineer. 

80. Tax 

80.1 Unless otherwise specified in the SCC, the Engineer shall not adjust the Contract Price if taxes, 

duties, and other levies are changed that subsequently affect the Contract Price.  

81. Currencies 

81.1 All payments shall be made in Ethiopian Birr.  

82. Price Adjustment 

82.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Special 

Conditions of Contract. If so provided, the amounts certified in each payment certificate, after 

deducting for Advance Payment, shall be adjusted by applying the respective price adjustment 

factor to the payment amounts due 

.etc
Eo

En
d

Mo

Mn
c

Lo

Ln
bApn   

Where: 

pn is a price adjustment factor to be applied to the amount for each payment certificate; 

A is a constant, specified in the Contractor’s Bid, representing the nonadjustable portion in 

contractual payments; 

b, c, d, etc., are weightings or coefficients representing the estimated proportion of each cost 

element (labour, materials, equipment usage, etc.) in the Works or sections thereof, net of 

Provisional Sums, as specified in the Contractor’s Bid; the sum of A, b, c, d, etc., shall be one; 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements at the date 

28 days prior to the deadline for bid submission; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost 

elements at the date 28 days prior to the last day of the period to which a particular Interim 

Payment Certificate is related. 

82.2 The sources of indices shall be those listed in the Contractor’s Bid, as approved by the Engineer.  

Indices shall be appropriate for their purpose and shall relate to the Contractor’s proposed source 

of supply of inputs. As the proposed basis for price adjustment, the Contractor shall have 

submitted with his bid the tabulation of Weightings and Source of Indices, which shall be 

subject to approval by the Engineer. 

82.3 If the value of the index is changed after it has been used in a calculation, the calculation shall be 

corrected and an adjustment made in the next payment certificate. The index value shall be 

deemed to take account of all changes in cost due to fluctuations in costs. 
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83. Retention 

83.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Special Conditions of Contract until Completion of the whole of the Works. 

83.2 On completion of the whole of the Works, half the total amount retained shall be repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has certified 

that all Defects notified by the Engineer to the Contractor before the end of this period have been 

corrected. 

83.3 On completion of the whole Works, the Contractor may substitute retention money with an “on 

demand” Bank guarantee. 

 

84. Liquidated Damages 

84.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Special Conditions of Contract for each day that the Completion Date is later than the Intended 

Completion Date. The total amount of liquidated damages shall not exceed the amount defined 

in the Special Conditions of Contract. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’s 

liabilities. 

84.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate. The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the rates specified in Sub-

Clause 43.1. 

85. Bonus 

85.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the Special 

Conditions of Contract for each day (less any days for which the Contractor is paid for 

acceleration) that the Completion is earlier than the Intended Completion Date. The Engineer 

shall certify that the Works are complete, although they may not be due to be complete. 

86. Advance Payment 

86.1 The Employer shall make advance payment to the Contractor of the amount stated in the Special 

Conditions of Contract by the date stated in the Special Conditions of Contract, against provision 

by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 

Employer, denominated in Ethiopian Birr in the amount of the advance payment. The Guarantee 

shall remain effective until the advance payment has been repaid, but the amount of the 

Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will 

not be charged on the advance payment. 

86.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 

mobilization expenses required specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by supplying copies of invoices or 

other documents to the Engineer. 
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86.3 The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the Works 

on a payment basis. No account shall be taken of the advance payment or its repayment in 

assessing valuations of work done, Variations, price adjustments, Compensation Events, 

Bonuses, or Liquidated Damages. 

87. Securities 

87.1 The Contract Security shall be provided to the Employer no later than 15 days after receipt of the 

Letter of Acceptance and shall be issued in the form of a Bank Guarantee, or for Ethiopian 

Contractors only in the form of a Performance Bond. The Contract Security shall be issued in the 

format specified in the contract and in an amount specified in the Special Conditions of Contract 

and by a bank or surety acceptable to the Employer and denominated in Ethiopian Birr. The 

Contract Security shall be valid until a date 28 days from the date of issue of the Certificate of 

Completion in the case of a Bank Guarantee and until one year from the date of issue of the 

Certificate of Completion in the case of a Performance Bond.  

88. Dayworks 

88.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small additional 

amounts of work only when the Engineer has given written instructions in advance for additional 

work to be paid for in that way. 

88.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by 

the Engineer. Each completed form shall be verified and signed by the Engineer within two days 

of the work being done. 

88.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

89. Cost of Repairs 

89.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 

 

K. Finishing the Contract 

90. Completion 

90.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and 

the Engineer will do so upon deciding that the work is completed. 

91. Taking Over 

91.1 The Employer shall take over the Site and the Works within seven days of the Engineer’s issuing 

a Certificate of Completion. 
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92. Final Account 

92.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. 

The Engineer shall issue a Defects Liability Certificate and certify any final payment that is due 

to the Contractor within 60 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Engineer shall issue within 60 days a schedule that states the scope of 

the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 

has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and 

issue a payment certificate. 

 

93. Operating and Maintenance Manuals 

93.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Special Conditions of Contract. 

93.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Special 

Conditions of Contract, or they do not receive the Engineer’s approval, the Engineer shall 

withhold the amount stated in the Special Conditions of Contract from payments due to the 

Contractor. 

94. Termination 

94.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

94.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the current 

Program and the stoppage has not been authorized by the Engineer; 

(b) The Engineer instructs the Contractor to delay the progress of the Works, and the instruction is 

not withdrawn within 28 days; 

(c) The Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation;  

(d) A payment certified by the Engineer is not paid by the Employer to the Contractor within 90 

days of the date of the Engineer’s certificate; 

(e) The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Engineer; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in the Special Conditions of 

Contract; and  
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(h) If the Contractor, in the judgment of the Employer has engaged in corrupt, fraudulent, collusive 

or coercive practices in competing for or in executing the Contract. 

For the purpose of this paragraph:  

"Corrupt practice" means the offering, giving, receiving or soliciting, directly or indirectly, of 

anything of value to influence the action of a public official in the procurement process or in 

contract execution. 

"Fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract; 

“Collusive practices” means a scheme or arrangement between two or more Bidders, with or 

without the knowledge of the Employer, designed to establish prices at artificial, noncompetitive 

levels; and 

“Coercive practices” means harming or threatening to harm, directly or indirectly, persons or their 

property to influence their participation in a procurement process, or affect the execution of a 

contract.  

94.3 When either party to the Contract gives notice of a breach of Contract to the Engineer for a 

cause other than those listed under Sub-Clause 59.2 above, the Engineer shall decide whether the 

breach is fundamental or not. 

94.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

94.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

95. Payment upon Termination 

95.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the Special Conditions of Contract. 

Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds 

any payment due to the Contractor, the difference shall be a debt payable to the Employer. 

95.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental breach 

of Contract by the Employer, the Engineer shall issue a certificate for the value of the work 

done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the 

Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting 

and securing the Works, and less advance payments received up to the date of the certificate. 

96. Property 

96.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 

be the property of the Employer if the Contract is terminated because of the Contractor’s default. 
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97. Release from Performance 

97.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor, the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it and 

for any work carried out afterwards to which a commitment was made. 
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Section 8.  Special Conditions of Contract 
 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 

Contract (GCC).  Whenever there is a conflict, the provisions herein shall prevail over those in 

the GCC. 

 

GCC Clause 

Reference 

Special Conditions 

GCC 1.1 

 

The Employer is:  Africa Reinsurance Corporation. 

                         Address: Yeshi Building, Bole road, 4th floor 

                         Tel.: +251-09-11-69-1884, Addis Ababa,    

                          Ethiopia 

40 The Engineer is: Eskinder Architects    

41                            Address: Tigat Building, 5th floor 

                           Tel: +251-912506630, Addis Ababa, Ethiopia 

 

The name and procurement reference number of the Contract is: NA  

The Works consist of: Shoring system construction of Africa 

Reinsurance Office building project. 

The Site is located at “Megenagna” area 75m from Megenagna round 

about and is defined in Drawings Nos.: FN01/02 – FN02/02. 

42 The Start Date shall be: July 11, 2021. 

43 The Intended Completion Date for the whole of the Works shall be 45 

Calendar days. 

GCC 2.3 The following documents also form part of the Contract: 

 Schedule of information provided by the contractor. 

Approved technical specification provided by the contractor 

GCC 8.1 The Schedule of Other Contractors is part of the Contract 

GCC 9.1 The Schedule of Key Personnel is part of the Contract 

(i) GC

C 11.1 

The Employer’s risks are as specified in the GCC.  
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GCC Clause 

Reference 

Special Conditions 

GCC 13.1 The minimum insurance cover and deductibles shall be: 

(a) The minimum cover for insurance of the Works, Plant and 

materials is 110% of contract value.  

(b) The maximum deductible for insurance of the Works, Plant and 

materials is Eth. Birr 500,000 

(c) The minimum cover for insurance of Equipment is 100% of the                    

value of equipment required for the performance of the                            

contract.  

(d) The maximum deductible for insurance of Equipment is Eth. 

Birr 250,000. 

(e) The minimum cover for insurance of property is Eth.Birr                               

2,500,000. 

(f) The maximum deductible for insurance of property is Eth. Birr                      

250,000. 

(g) The minimum cover for personal injury or death insurance is                         

Eth. Birr 2,000,000 with no deductible.  

GCC 25.2 Fees and types of reimbursable expenses to be paid to the Adjudicator are: 

“The adjudicator shall be assigned during contract negotiation.”  

GCC 25.3 The institution whose arbitration procedures shall be used is: __________. 

Arbitration shall take place at:  

“The adjudicator shall be assigned during contract negotiation.” 

GCC 26.1 The Appointing Authority for the Adjudicator is:  

“The adjudicator shall be assigned during contract negotiation.” 

GCC 27.1 The Contractor shall submit a revised Program for the Works within 15 

days of delivery of the Notice of Acceptance. 

(ii) GC

C 27.3 

The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is      

5 % of the contract value. 

(iii) GC

C 35.1 

The Defects Liability Period is 365 days. 

GCC 37.1 This Contract is an admeasurement Contract.  

GCC 44.1(l) The following events shall also be Compensation Events: “None” 

GCC 45.1 The Engineer shall not adjust the Contract Price if taxes, duties and other 

levies are changed that subsequently affect the Contract Price.  
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GCC Clause 

Reference 

Special Conditions 

GCC 47.1 The Contract is not subject to price adjustment in accordance with Clause 

47 of the Conditions of Contract. 

GCC 48.1 The proportion of payments retained is 5 percent. 

(iv) GC

C 49.1 

The liquidated damages for the whole of the Works are 0.1% of the final 

Contract Price per day. 

The maximum amount of liquidated damages for the whole of the Works is 

10 percent of the final Contract Price. 

GCC 51.1 The Advance Payment will be equivalent to 20 percent of the Contract 

Price and will be paid in Ethiopian Birr. It will be paid to the Contractor no 

later than 15 days. 

GCC 51.3 The Advance Payment will be repaid by deducting proportionate amounts 

from each payment certificate. 

(v) GC

C 52.1 

The Contract Security shall be for 10% of the Contract Price: 

GCC 58.1 The date by which operating and maintenance manuals are required is 

September 15, 2021. 

The date by which “as built” drawings are required is September 15, 2021. 

GCC 58.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required is 50,000 Ethiopian 

Birr. 

GCC 60.1 The percentage to apply to the value of the work not completed, 

representing the Employer’s additional cost for completing the Works, is 10 

percent. 
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Section 9. Contract Forms 
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Agreement 
 

Procurement Reference No:  

THIS AGREEMENT made the ________ day of ________________________, _____, between 

______________________________________of __________________________ (hereinafter “the 

Employer”), of the one part, and __________________________________ of 

______________________________ (hereinafter “the Contractor”), of the other part: 

Whereas the Employer is desirous that the Contractor execute ____________________ (hereinafter 

called “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein for the Contract Price of the 

equivalent of Ethiopian Birr _______________ (____________________). 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract referred to. 

(vi) 2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all respects with the 

provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

4 The Contract Price or such other sum as may be payable shall be paid in Ethiopian Birr.  

IN WITNESS whereof the parties thereto have caused this Agreement to be executed in accordance 

with the law specified in the Special Conditions of Contract on the day, month and year indicated 

above. 

Signed by ___________________________ (for the Employer) 

Name: ______________________________  Position: __________________________ 

Signed by ___________________________ (for the Contractor) 

Name: ______________________________  Position: ___________________________ 

 

Witnesses 

1. -------------------  

2. ------------------- 
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Note for Bidders:  The Contract Security should be on the letterhead of the issuing Financial 

Institution and should be signed by a person with the proper authority to sign documents that are 

binding on the Financial Institution.  

Contract Security 

(Bank Guarantee) 
 

                           Contract Security (Unconditional Bank Guarantee) 

Date:  [insert date] 

Procurement Reference No.: [insert procurement reference number] 

To:  [name and address of Employer] 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. [number] dated [date] to execute [name of Contract 

and brief description of Works] (hereinafter called “the Contract”); 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 

for compliance with his obligations in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE WE hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of [amount of Guarantee] [amount in words], such sum 

being payable in the types and proportions of currencies in which the Contract Price is payable, 

and we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of [amount of Guarantee] as aforesaid without your needing to 

prove or to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any such change, addition, or modification. 

This Guarantee shall be valid until a date 28 days from the date of issue of the Certificate of 

Completion. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458, 

except that subparagraph (ii) of Sub-article 20(a) is hereby excluded. 

Signature and seal of the Guarantor   

 

Name of Financial Institution   

Address   

Date   
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Note for Bidders:  The Performance Bond should be on the letterhead of the issuing Institution and 

should be signed by a person with the proper authority to sign documents that are binding on the 

Institution.  

Performance Bond 
 

By this Bond, [name and address of Contractor] as Principal (hereinafter called “the 

Contractor”) and [name, legal title, and address of surety, bonding company, or 

insurance company] as Surety (hereinafter called “the Surety”), are held and firmly bound 

unto [name and address of Employer] as Obligee (hereinafter called “the Employer”) in the 

amount of [amount of Bond] [amount of Bond in words], for the payment of which sum 

well and truly to be made in the types and proportions of currencies in which the Contract 

Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 

administrators, successors, and assigns, jointly and severally, firmly by these presents. 

Whereas the Contractor has entered into a Contract with the Employer dated the [day] day of 

[month], [year] for [name of Contract] in accordance with the documents, plans, 

specifications, and amendments thereto, which to the extent herein provided for, are by 

reference made part hereof and are hereinafter referred to as the Contract. 

Now, therefore, the Condition of this Obligation is such that, if the Contractor shall promptly 

and faithfully perform the said Contract (including any amendments thereto), then this 

obligation shall be null and void; otherwise it shall remain in full force and effect.  Whenever 

the Contractor shall be, and declared by the Employer to be, in default under the Contract, the 

Employer having performed the Employer’s obligations thereunder, the Surety may promptly 

remedy the default, or shall promptly: 

(1) Complete the Contract in accordance with its terms and conditions; or 

(2) Obtain a Bid or bids from qualified bidders for submission to the Employer for 

completing the Contract in accordance with its terms and conditions, and upon 

determination by the Employer and the Surety of the lowest responsive Bidder, 

arrange for a Contract between such Bidder and Employer and make available as 

work progresses (even though there should be a default or a succession of defaults 

under the Contract or Contracts of completion arranged under this paragraph) 

sufficient funds to pay the cost of completion less the balance of the Contract 

Price; but not exceeding, including other costs and damages for which the Surety 

may be liable hereunder, the amount set forth in the first paragraph hereof.  The 

term “Balance of the Contract Price,” as used in this paragraph, shall mean the 

total amount payable by the Employer to the Contractor under the Contract, less 

the amount properly paid by the Employer to the Contractor; or 

(3) Pay the Employer the amount required by the Employer to complete the Contract 

in accordance with its terms and conditions up to a total not exceeding the amount 

of this Bond. 

The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
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Any suit under this Bond must be instituted before the expiration of one year from the date of 

issuance of the Certificate of Completion. 

No right of action shall accrue on this Bond to or for the use of any person or corporation 

other than the Employer named herein or the heirs, executors, administrators, successors, and 

assigns of the Employer. 

In testimony whereof, the Contractor has hereunto set its hand and affixed its seal, and the 

Surety has caused these presents to be sealed with its corporate seal duly attested by the 

signature of its legal representative, this [day] day of [month], [year]. 

 

Signed by   

On behalf of [name of Contractor] in the capacity of   

In the presence of   

Date   

 

Signed by   

On behalf of [name of Contractor] in the capacity of   

In the presence of   

Date   
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Note for Bidders: The Advance Payment Security should be on the letterhead of the issuing Financial 

Institution and should be signed by a person with the proper authority to sign documents that are 

binding on the Financial Institution.  

Advance Payment Security  

Bank Guarantee for Advance Payment 
 

To: [name and address of Employer] 

 [Name of Contract] 

Gentlemen: 

 

In accordance with the provisions of the Conditions of Contract, Clause 51 (“Advance 

Payment”) of the above-mentioned Contract [name and address of Contractor] (hereinafter 

called “the Contractor”) shall deposit with [name of Employer] a Bank Guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of [amount of Guarantee] [amount in words]. 

 

We, the [Bank or Financial Institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, 

the payment to [name of Employer] on his first demand without whatsoever right of 

objection on our part and without his first claim to the Contractor, in the amount not 

exceeding [amount of Guarantee] [amount in words]. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of Works to be performed thereunder or of any of the Contract documents which 

may be made between [name of Employer] and the Contractor, shall in any way release us 

from any liability under this Guarantee, and we hereby waive notice of any such change, 

addition, or modification. 

 

This Guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until [name of Employer] receives full repayment of the same amount 

from the Contractor. 

 

This Guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 

458. 

Yours truly, 

 

Signature and seal:    

 

Name of Bank/Financial Institution:    

 

Address:    

 

Date:    
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